STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

Bl D OPENI NG DATE 03/ 18/ 04 I N SAN BERNARDI NO COUNTY | N AND
CONTRACT NUMBER 08-4567V4 NEAR BARSTOW AND YERMO FROM EAST
LOCATI ON 08- SBD- 15-74. 9/ R124. 0 MAI' N STREET OVERCROSSI NG TO 0. 32 KM

SQUTH OF RASOR RCAD
ROADWAY REHABI LI TATI ON

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PAGE 1

04/ 01/ 04
CONTRACT CCDE 'A '
112 CONTRACT | TEMS

FEDERAL AID ACI M 015-1(218)178
ACl M 015- 1(218) E

PROPCSALS | SSUED 20 FUND TOTAL HA22 |, HB4AC 48, 960, 000 TOTAL NUMBER OF WORKI NG DAYS 300
NUMBER OF BI DDERS 4 ENG NEERS EST 47,206, 000. 00 AMOUNT UNDER 3, 983, 207. 00 PERCENT UNDER EST 8. 44
PROGRAM ELEMENTS RAS OHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 43,222, 793. 00 2 KIEWT PACI FI C CO 360 693-1478
00433176
B) 333 DAYS X 10000 P O BOX 1769 FAX 360 693-5582
A+B) 46, 552, 793. 00 VANCOUVER WA 98668
2 A 43, 656, 540. 00 3 YEAGER SKANSKA | NC 909 684-5360
00140069
B) 440 DAYS X 10000 P O BOX 87 FAX 909 788-2449
A+B) 48, 056, 540. 00 Rl VERSI DE CA 92509- 0087
3 A 46, 495, 495. 00 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
B) 268 DAYS X 10000 P O BOX 50085 FAX 831 768-4021
A+B) 49,175, 495. 00 WATSONVI LLE CA  95077-5085
4 A 39,709, 973.70 4 FNF CONSTRUCTI ON | NC 480 784-2910
OTHER REASON NT AWD 00587527
B) 300 DAYS X 10000 P O BOX 5005 FAX 480 968- 7580

A+B) 42,709, 973.70 TEMPE AZ 85280- 5005



08-4567V4
08- SBD- 15-7
03/ 18/ 04

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
04/ 01/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

A C DI KE COVPANY
LI NCOLN CA

CROMN FENCE
SANTA FE SPRI NGS CA

Hl GHLI GHT ELECTRI C
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

TRUESDELL CORPORATI ON
PHOENI X AZ

VALENTI NE SURFACI NG COVPANY
VANCOUVER WA

ASPHALT CONCRETE DI KE ( PARTI AL)

M SCELLANEQUS ASPHALT CONCRETE ( PARTI AL)

METAL BEAM GUARD RAI L AND FENCI NG

ELECTRI CAL

STRI PI NG

PREPARE, CLEAN CONCRETE BRI DGE DECK AND CONCRETE

COLD PLANE ASPHALT CONCRETE PAVEMENT ( PARTI AL)



08-4567V4 Bl D245

08- SBD- 15-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 18/ 04 04/ 01/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CONTRACTORS CHEM CAL TREAT BRI DGE DECKS
HAYWARD CA
CROWN FENCE METAL BEAM GUARD RAI L AND FENCI NG
SANTA FE SPRI NGS CA
HI GHLI GHT ELECTRI C ELECTRI CAL
RI VERSI DE CA
K R C SAFETY CONSTRUCTI ON AREA S| GNS AND ROADSI DE SI GNS
VI SALI A CA
SUDHAKAR STRI PI NG
RI ALTO CA
VALENTI NE SURFACI NG CCOLD PLANI NG

VANCOUVER WA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE AND M SCELLANECQUS ASPHALT CONCRETE

GOSHEN CA
CONTRACTORS CHEM CAL TREAT BRI DGE DECK
HAYWARD CA
CROMN FENCE METAL BEAM GUARD RAI L
SANTA FE SPRI NGS CA
Hl GHLI GHT ELECTRI C ELECTRI CAL
RI VERSI DE CA

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

04/ 01/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

K R C SAFETY
VI SALI A CA

SUDHAKAR COVPANY
RI ALTO CA

VALENTI NE SURFACI NG
VANCOUVER WA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

M LLI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APCO
GOSHEN CA

CROMN FENCE
SANTA FE SPRI NGS CA

H GHLI GHT ELECTRI C
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

TRUESDELL CORPORATI ON

PHOENI X AZ

VALENTI NE SURFACI NG
VANCOUVER WA

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L AND FENCI NG

ELECTRI CAL

STRI PI NG

BRI DGE DECK REPAI R

M LLI NG



08-4567V4 Bl D245

08- SBD- 15- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 18/ 04 04/ 01/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI Tl CAL PATH METHOD) LS LUMP SUM 15, 000. 00* 15, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 1, 700, 000. 00* 1, 700, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
4 (S) 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 100, 000. 00* 100, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 1, 000, 000. 00* 1, 000, 000. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 50, 700 .50 25, 350. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 560 30. 00 16, 800. 00
9 (S) 120300 TEMPORARY PAVENMENT MARKER EA 6, 550 3. 00 19, 650. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 25, 000. 00 100, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 7, 280 57. 00 414, 960. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 250. 00 3, 500. 00
13 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
14 150615 REMOVE ENTRANCE TAPER EA 130 100. 00 13, 000. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 4, 300 18. 50 79, 550. 00
16 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 7,600 2.00 15, 200. 00
STRI PE
17 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 20, 300 .25 5, 075. 00
18 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 660 . 05 33. 00
19 150722 REMOVE PAVEMENT MARKER EA 69, 400 .05 3, 470. 00
20 150771 REMOVE ASPHALT CONCRETE DI KE M 123, 000 .50 61, 500. 00
21 150820 REMOVE | NLET EA 7 1, 000. 00 7. 000. 00
22 150823 REMOVE DOWNDRAI N EA 29 200. 00 5. 800. 00
23 150857 REMOVE ASPHALT CONCRETE SURFAC! NG MR 14, 100 2.00 28, 200. 00
24 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 300 300. 00 90, 000. 00
25 152430 ADJUST | NLET EA 25 2, 000. 00 50, 000. 00
26 (S) 031553 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 160, 000 1. 50 1, 740, 000. 00
(170 MM MAXI MUM)
27 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 620, 000 1. 20 744, 000. 00
(60 MM MAXI MUM)
28 153214 REMOVE CONCRETE CURB M 3, 240 6. 00 19, 440. 00
29 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 1, 759 3.00 5,277.00
30 153235 CLEAN BRI DGE DECK M2 16, 060 2. 40 38, 544. 00
31 155006 CAP RI SER EA 15 500. 00 7.500. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 60, 000. 00* 60, 000. 00
33 170101 DEVELOP WATER SUPPLY LS LUVP SUM 80, 000. 00* 80, 000. 00
34 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 10, 300 9. 00 92, 700. 00

(AERI ALLY DEPCSI TED LEAD)



08-4567V4 Bl D245

08- SBD- 15- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 18/ 04 04/ 01/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 20, 000. 00* 20, 000. 00
36 190134 ROADWAY EXCAVATI ON ( GORE REMOVAL) VB 1, 150 47.00 54, 050. 00
37 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 11, 800 15. 00 177, 000. 00
38 260201 CLASS 2 AGGREGATE BASE VB 17, 300 10. 00 173, 000. 00
39 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 270 400. 00 108, 000. 00
40 390155 ASPHALT CONCRETE ( TYPE A) TONN 22, 600 40. 00 904, 000. 00
41 031554 ASPHALT CONCRETE ( TYPE C) TONN 587, 000 42.00 24, 654, 000. 00
42 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 60, 000 43. 00 2. 580, 000. 00
43 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 13, 300 9. 00 119, 700. 00
AREA)
44 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 38, 400 1. 80 69, 120. 00
45 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 620 1. 80 1,116. 00
46 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 71, 000 1. 80 127, 800. 00
47 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 610 1. 80 1, 098. 00
48 394054 SHOULDER RUMBLE STRI P STA 3, 160 45. 00 142, 200. 00
(AC, GROUND- | N | NDENTATI ONS)
49 401000 CONCRETE PAVEMENT VB 400 420. 00 168, 000. 00
50 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 28 155. 00 4, 340. 00
51 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 41 1, 600. 00 65, 600. 00
52 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 1, 759 40. 00 70, 360. 00
53 (F) 049433 TREAT BRI DGE DECK (LI THUM) MR 16, 060 1. 00 16, 060. 00
54 (F) 540102 TREAT BRI DGE DECK M2 16, 060 5.25 84, 315. 00
55 049434 FURNI SH LI THUM BRI DGE DECK TREATMENT L 5,935 6. 00 35, 610. 00
MATERI AL
56 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 6, 427 13. 00 83, 551. 00
( LOW ODOR)
57 560218 FURNI SH S| GN STRUCTURE ( TRUSS) KG 6, 370 7.00 44, 590. 00
58 (S) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 6, 370 1. 00 6, 370. 00
59 561009 920 MM CAST- | N- DRI LLED- HOLE M 8 2, 000. 00 16, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
60 566011 ROADSI DE SI GN - ONE POST EA 52 225. 00 11, 700. 00
61 566012 ROADSI DE SI GN - TWD POST EA 5 275. 00 1, 375. 00
62 620914 600 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 32 250. 00 8, 000. 00
63 664034 900 MM CORRUGATED STEEL Pl PE M 44 1, 275. 00 56, 100. 00
(2.77 MM THI CK)
64 692086 200 MM ENTRANCE TAPER EA 130 250. 00 32, 500. 00
65 707471 900 MM PRECAST CONCRETE Pl PE RI SER M 21 1, 000. 00 21, 000. 00
66 750001 M SCELLANEOUS | RON AND STEEL KG 5, 600 3. 50 19, 600. 00



08-4567V4 Bl D245

08- SBD- 15- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 18/ 04 04/ 01/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
67 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 40 150. 00 6, 000. 00
68 802585 1.2 M CHAI N LI NK GATE (TYPE CL-1.8) EA 18 715. 00 12, 870. 00
69 820107 DELI NEATOR ( CLASS 1) EA 450 33.00 14, 850. 00
70 820118 GUARD RAI LI NG DELI NEATOR EA 150 18. 00 2, 700. 00
71 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 3, 250 75. 00 243, 750. 00
72 (S) 839302 SINGLE THRI E BEAM BARRI ER (WOOD POST) M 130 76. 00 9, 880. 00
73 (S) 839311 DOUBLE THRI E BEAM BARRI ER (\WOOD POST) M 7,240 93. 25 675, 130. 00
74 (S) 839545 RETURN SECTI ON ( THRI E BEAM BARRI ER) EA 2 65. 00 130. 00
75 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 2, 490. 00 7, 470. 00
76 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 120 1, 590. 00 190, 800. 00
77 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 38 470. 00 17, 860. 00
78 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 22 770. 00 16, 940. 00
79 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 680 35. 00 23, 800. 00
80 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 520, 000 .33 171, 600. 00
( SPRAYABLE)
81 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 400 2.25 23, 400. 00
82 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 44,000 1. 20 52, 800. 00
83 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 25, 700 2.50 64, 250. 00
84 (S) 031555 REMOVE SI GN LI GHTI NG EQUI PVENT EA 4 895. 00 3, 580. 00
85 (S) 031556 MODI FY MERCURY VAPOR SI'GN LI GHTI NG EA 3 1, 169. 00 3, 507. 00
FI XTURE
86 (S) 860620 TYPE |11 SERVI CE EQUI PVMENT ENCLOSURE EA 22 3, 066. 00 67, 452. 00
87 (S) 031557 REMOVE SERVI CE EQUI PMENT EA 13 307. 00 3, 991. 00
88 (S) 031558 ABANDON CULVERT M 4,670 1. 60 7, 472. 00
89 (S) 860763 SIZE 41 CONDUI T M 10, 700 21.20 226, 840. 00
90 (S) 860765 SI ZE 78 CONDUI T M 500 51. 00 25, 500. 00
91 (S) 031559 203 MV STEEL SLEEVE M 200 336. 00 67, 200. 00
92 (S) 861290 RELOCATE ELECTROLI ER EA 8 1, 431.00 11, 448. 00
93 (S) 862010 200- WATT HI GH PRESSURE SODI UM LUM NAI RE EA 37 400. 00 14, 800. 00
94 (S) 862020 310- WATT HI GH PRESSURE SODI UM LUM NAI RE EA 72 400. 00 28, 800. 00
95 (S) 862036 MERCURY VAPOR S| GN LI GHTI NG FI XTURE EA 12 1, 500. 00 18, 000. 00
96 (S) 031560 SI GN DI SCONNECT EA 3 750. 00 2, 250. 00
97 (S) 031561 TYPE 15 - SB LI GHTI NG STANDARD W TH EA 37 1, 725. 00 63, 825. 00
LUM NAI RE ARM
98 (S) 031562 TYPE 30 LI GHTI NG STANDARD W TH EA 35 1, 850. 00 64, 750. 00
LUM NAI RE ARM
99 (S) 031563 TYPE 31 LI GHTI NG STANDARD W TH EA 37 2, 350. 00 86, 950. 00

LUM NAI RE ARM



08-4567V4 Bl D245

08- SBD- 15- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 18/ 04 04/ 01/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

100 (S) 031564 FOUNDATI ON FOR ELECTROLI ER EA 120 822. 00 98, 640. 00

101 (S) 031565 FUSED SPLI CE CONNECTCOR EA 120 79. 00 9. 480. 00

102 (S) 031566 REMOVE ELECTROLI ER EA 30 205. 00 6, 150. 00

103 (S) 031567 REMOVE CONCRETE FOUNDATI ON EA 41 190. 00 7.790. 00

( ELECTROLI ER)
104 (S) 031568 REMOVE TYPE |11 PHOTO ELECTRI C EA 1 205. 00 205. 00
CONTROL

105 (S) 031570 CONDUCTOR (NO. 10) M 15, 500 2.20 34, 100. 00

106 (S) 869005 CONDUCTOR (NO. 8) M 8, 630 3.10 26, 753. 00

107 (S) 869006 CONDUCTOR (NO. 6) M 4. 660 4.10 19, 106. 00

108 (S) 031571 CONDUCTOR ( BARE NO. 8) M 12, 500 3.10 38, 750. 00

109 (S) 869034 NO. 5(T) PULL BOX EA 170 593. 00 100, 810. 00

110 (S) 869035 NO. 5 PULL BOX EA 100 288. 00 28, 800. 00

111 (S) 869043 REMOVE PULL BOX EA 110 81. 00 8. 910. 00

112 999990 MOBI LI ZATI ON LS LUMP SUM 4,170, 000. 00* 4,170, 000. 00
A) 43, 222, 793. 00

B) 33 DAYS X 10000

A+B) 46, 552, 793. 00
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03/ 18/ 04

17. 000.
455, 000.

30.

3.

15, 000.
40.

300.

265.
20.
1.

1.

1.
500.
400.
100.
300.

1, 800.

20.
15.

1, 500.
82, 000.
75, 000.

10, 000.
30.

60.

50.
400.

00*

00*
00
00
00
00

25000.
400000.
5000.
50000.
17000.
455000.
25350.
16800.
19650.
60000.
291200.
4200.

0.
34450.
86000.
12920.
5075.
660.
6940.
184500.
3500.
11600.
1410000.
90000.
45000.
1334000.
620000.
64800.
26385.
72270.
22500.
82000.
75000.
309000.
10000.
34500.
708000.
865000.
108000.

SUMMARY

25, 000.
2,775, 000.
500.

115, 000.
15, 000.
750, 000.

35.

2.

24, 000.
40.

325.

800.
20.

250.

OF

. 00*

00*
00*

.00
.00
.00

00

REMA

25000.
2775000.
500.
115000.
15000.
750000.
5070.
19600.
16375.
96000.
291200.
4550.

0.
104000.
86000.
13680.
16240.
396.
3470.
73800.
9800.
23200.
197400.
55500.
19375.
1566000.
465000.
22680.
12313.
48180.
7500.
82000.
500000.
10300.
2600.
92000.
448400.
207600.
67500.

N |

N G

250.
175.
15.
275.

1, 000.

250.
20, 000.
70, 000.

10, 000.
35.

15.

15.

260.

. 00
- 80
- 70

00
00*
00*
00
00*
00
00
00
00

70000.
500000.
5000.
50000.
24000.
400000.
22815.
17360.
21287.
60000.
473200.
2660.

0.
52000.
86000.
13300.
24360.
8910.
27760.
147600.
1750.
5075.
211500.
82500.
25000.
1276000.
682000.
35640.
4925.
43362.
3750.
20000.
70000.
92700.
10000.
40250.
177000.
259500.
70200.

Bl D245
PAGE 9
04/ 01/ 04
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64
65
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67
68
69
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76
77
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139.

100.
200.
2, 900.
1, 900.
550.
1, 000.

813600.
24360500.
2460000.
199500.
69120.
1116.
127800.
1098.
110600.
160000.
42000.
53300.
87950.
80300.
160600.
29675.
96405.
38220.
6370.
24000.
11700.
1375.
14400.
24200.
52000.
21000.
23800.
3000.
14400.
15750.
1800.
451750.
9555.
724000.
400.
8700.
228000.
20900.
22000.

SUMMARY

300.
500.
340.
850.
600.

100.
275.
35.

12.
78.

80.

70.
220.

3, 000.
500.
600.

1, 000.

OF

RE MA I

971800. 00
27295500. 00
2160000. 00
266000. 00
69120. 00
1116. 00
127800. 00
1098. 00
94800. 00
268000. 00
28000. 00
65600. 00
79155. 00
35332. 00
40150. 00
71220. 00
141394. 00
44590. 00
6370. 00
20800. 00
13000. 00
1500. 00
16000. 00
14960. 00
110500. 00
12600. 00
22400. 00
4000. 00
4950. 00
15750. 00
1800. 00
253500. 00
10400. 00
506800. 00
440. 00
9000. 00
60000. 00
22800. 00
22000. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

41. 50 937900.
41. 50 24360500.
41. 50 2490000.
17. 30 230090.
1.65 63360.
1.65 1023.
1.65 117150.
1.65 1006.
45. 00 142200.
1, 000. 00 400000.
900. 00 25200.
1, 765. 00 72365.
45. 00 79155.
1.25 20075.
6. 00 96360.
6. 00 35610.
14.50 93191.
10. 00 63700.
2.50 15925.
2, 850. 00 22800.
370. 00 19240.
930. 00 4650.
235.00 7520.
500. 00 22000.
520. 00 67600.
400. 00 8400.
5.00 28000.
75. 00 3000.
1, 400. 00 25200.
42.00 18900.
30. 00 4500.
60. 00 195000.
75. 00 9750.
55. 00 398200.
205. 00 410.
2, 950. 00 8850.
1, 930. 00 231600.
556. 00 21128.
1, 020. 00 22440.

Bl D245
PAGE 10
04/ 01/ 04



08-4567V4 Bl D245

08- SBD- 15-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
03/ 18/ 04 04/ 01/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
79 35. 00 23800. 00 35.00 23800. 00 31.00 21080. 00
80 .33 171600. 00 .30 156000. 00 .40 208000. 00
81 1.50 15600. 00 2.00 20800. 00 2.35 24440. 00
82 1.10 48400. 00 1.10 48400. 00 1.25 55000. 00
83 2.10 53970. 00 2.10 53970. 00 2.60 66820. 00
84 500. 00 2000. 00 900. 00 3600. 00 615. 00 2460. 00
85 200. 00 600. 00 1, 200. 00 3600. 00 300. 00 900. 00
86 2,500. 00 55000. 00 3, 100. 00 68200. 00 4,025. 00 88550. 00
87 50. 00 650. 00 350. 00 4550. 00 71. 00 923. 00
88 1.00 4670. 00 2.00 9340. 00 1.25 5837. 50
89 13. 00 139100. 00 22.00 235400. 00 15. 00 160500. 00
90 40. 00 20000. 00 55. 00 27500. 00 49. 00 24500. 00
91 350. 00 70000. 00 350. 00 70000. 00 340. 00 68000. 00
92 1, 400. 00 11200. 00 1, 500. 00 12000. 00 1, 765. 00 14120. 00
93 300. 00 11100. 00 450. 00 16650. 00 415. 00 15355. 00
94 300. 00 21600. 00 450. 00 32400. 00 400. 00 28800. 00
95 1, 400. 00 16800. 00 1, 600. 00 19200. 00 1, 770. 00 21240. 00
96 400. 00 1200. 00 800. 00 2400. 00 470. 00 1410. 00
97 1, 800. 00 66600. 00 1, 900. 00 70300. 00 1, 750. 00 64750. 00
98 2, 000. 00 70000. 00 2, 000. 00 70000. 00 1, 880. 00 65800. 00
99 2,900. 00 107300. 00 2,500. 00 92500. 00 2,400. 00 88800. 00
100 600. 00 72000. 00 900. 00 108000. 00 830. 00 99600. 00
101 85. 00 10200. 00 100. 00 12000. 00 110. 00 13200. 00
102 220.00 6600. 00 220. 00 6600. 00 275. 00 8250. 00
103 275. 00 11275. 00 200. 00 8200. 00 345. 00 14145. 00
104 100. 00 100. 00 300. 00 300. 00 140. 00 140. 00
105 1.00 15500. 00 2.50 38750. 00 1.50 23250. 00
106 1.70 14671. 00 3.50 30205. 00 2.15 18554. 50
107 2.00 9320. 00 4.50 20970. 00 2.50 11650. 00
108 1.80 22500. 00 3.50 43750. 00 2.15 26875. 00
109 500. 00 85000. 00 600. 00 102000. 00 640. 00 108800. 00
110 250. 00 25000. 00 300. 00 30000. 00 310. 00 31000. 00
111 100. 00 11000. 00 300. 00 33000. 00 150. 00 16500. 00
112 4, 300, 000. 00* 4300000. 00 3, 882, 636. 00* 3882636. 00 2,829, 320. 00* 2829320. 00
TOT A) 43, 656, 540. 00 A) 46, 495, 495. 00 A) 39, 709, 973. 70
B) 440 DAYS X 10000 B) 268 DAYS X 10000 B) 300 DAYS X 10000

A+B) 48, 056, 540. 00 A+B) 49, 175, 495. 00 A+B) 42,709, 973. 70



